SCHEDULE OF QUANTITIES

1 LT STA 436 +15 80.00°
1 RT STA 436 +40 45.00° 70300520
1 RT STA 436 +75 33.00°
1 LT STA 436 + 80 33.00° FOOT LOCATION REMARKS
1 LT STA 447 +25 35.16"
1 RT STA 447 + 60 36.00° 610.5 RT STA 1483 - 1712 SN 043-1062 (Stage 3} - White
1 LT STA 448 + 00 105.00° 548.6 LT STA 242491 - 7 72 SN 043-1062 (Stage 2j —~ White
1 RT STA 448 +20 65.00° 424.7 LT STA 241 - 70 SN 043-1062 (Stage 3} — White
1 LT STA 448 + 25 105.00 342.0 RT STA 34+21 - 6 62.70 SN 043-1062 (Stage 2} -~ White
1 LT STA 448 + 55 65.00 1926 TOTAL
1 RT STA 448 +55 65.00°
1 LT STA 449 + 00 65.00°
1 LT STA 449 +20 34.3%4 70300570 __PAVEMENT MARKING TAPE. TYPE Il 24"
1 RT STA 449 +20 36.90°
1 LT STA 483 +50 33.00° FQOT LOCATION REMARKS
1 LT STA 484 +00 55.00°
1 RT STA 484 +00.01 33.00° 8.8 RT STA 1+64.44 SN 043-1062 (Stop Bar) —~ White
1 RT STA 484 +07.68 50.00 9.9 LT STA 8 +32 SN 043-1062 (Stop Bar} - White
1 LT STA 485 +00 55.00" 19 TOTAL
1 RT STA 485 +00 50.00"
1 LT STA 485 +30 33.00
1 RT STA 485 +75 33.00 70301000 __WORK ZONE PAVEMENT MARKING REMOVAL
1 RT STA 500 + 40 33.00°
1 LT STA 500 +50 33.00° SO _FT LOCATION BEMARKS
1 LT STA 500 +75 55.00°
1 RT STA 501 + 20 50.00° 17.6 RT STA 1+64.44 SN 043-1062 (Stop Bar)
1 RT STA 501 + 50 50.00° 203.5 RT STA 1+83 - 7 12 SN 043-1062 (Edge Line)
1 RT STA 501 + 68.26 43,79’ 182.9 LT STA 2+2491 - 1 12 SN 043-1062 (Edge Line)
1 RT STA 501 + 68.68 33.00° 141.6 LT STA 2411 - 70 SN 043-1062 (Edge Line)
1 LT STA 503 + 00 55.00" 114.0 RT STA 3+21 - 6 6270 SN 043-1062 (Edge Line)
1 LT STA 503 +19.58 32.19 19.8 LT STA 8 +32 SN 043-1062 (Stop Bar)
147 SUB-TOTAL 679 TOTAL
Willow Road
1 LT STA 40 +60 80.00° 70400100 _TEMPORARY CONCRETE BARRIER
1 LT STA 41 +50 80.00°
1 RT STA 42 4+11.65 25.25 _FQOT LOCATION REMARKS
1 LT STA 42 +69 24.80'
4 SUB-TOTAL 275 STA 3+49 - 23 SN 043-1062 (Stage 2)
15 GRAND TOTAL 25 STA 3+24 - 3 49 SN 043-1062 (Stage 3)
25 STA 6 +23 - 48 SN 043-1062 (Stage 3)
325 TOTAL
66700305 _PERMANENT SURVEY MARKERS. TYPE Il
—EACH LOCATION BEMARKS 70400200 __RELOCATE TEMPORARY CONCRETE BARRIER
13 Various 1 AT EACH CULVERT / 2 @ SN 043-1062 _FOOT LOCATION BEMARKS
13 TOTAL
215 STA 3+49 - 23 SN 043-1062 (Stage 3)
275 TOTAL
70106700 _TEMPORARY RUMBLE STRIP
_EACH LOCATION
Carroll County
Sta Equation: Sta 1030-+92.44 BK Sta 0+0000 AH
1 RT STA 1015 +56.88
1 RT STA 1020 +56.88
1 RT STA 1025 + 56.88
Jo Daviess County
1 LT STA 15 +32
1 LT STA 20 +32
1 LT STA 25 +32
6 TOTAL
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